CONTRACT NO. 66583
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PLOT SCALE = 18098 ‘/ IN.

PLGT DATE
FILE NAME
USER NAME

F.A.P. TOTAl HEET
RiE 7| SECTION COUNTY | JOTAL I SHEE
693 22 BR Mc LEAN 28 [
GUARDRAIL REMOVAL SCHEDULE RESURFACING SCHEDULE (MAINLINE PAVEMENT) — "
BIT SURF BIT ACO BIT CONC SURF FED. ROAD DIST, NO. lILLINOISlFED. AID PROJECT
FEeA S@%%R& TRYEI':‘? T'TE?TR TTYRAIZFI%?TATGYIN& LOCATION REM, COLD PRIME PRIME | CSE SUPER, MIX C
. , MILLING 1 1/2” | COAT COAT NS0 1 1/2”
LOCATION FOOT FOOT EACH EACH SQ YD GAL TON TON TEMPORARY RAMP SCHEDULE
LT STA 1915467.35 TO STA 1916+59.23 91.88 4113 1 1 STA 1914+50.00 TO STA 1916+97.53 715.1 57.21 .43 60.1
RT STA 1916+10.82 T0 STA 1917+02.15 91,33 SE_APPROACH BEAM SHOULDER 6.7 0.54 0.01 0.6 WIDTH | TEMP_RAMP
LT STA 1917+31.48 TO STA 1918+20.06 | 88.58 37.83 1 1 NE APPROACH BEAM SHOULDER 5.6 0.29 0.01 0.3 LOCATION DESCRIPTION %557 SQ YD
RT STA 1917+474.41 TO STA 1918+62.76 88.35 BR_OMISSION STA 1916+97.53 TO STA 1917+36.09 14,2 STA 1914+20.00 | BEGIN PROJECT 26 14.44
TOTAL 360.14 80 2 2 SW_APPROACH BEAM SHOULDER 3.6 0.29 0.0L 0.3 STA 1916+98.26 | BR_OMISSION 26 14.44
NW_APPROACH BEAM SHOULDER 6.7 0.54 0.01 0.6 STA 1917+36.50 | BR _OMISSION 26 14.44
STA 1917+36.09 TO STA 1919460.00 646.9 5175 1.29 55,2 STA 1920+13.00 | END PROJECT 26 12.44
TOTALS 1382.6 110.60 2.7 131.3 TOTAL 23.33
PROPOSED STEEL PLATE BEAM GUARDRAIL AND TERMINAL SECTIONS
TBT SPBGR TBT G/R MKR | TERM MKR
LOCATION TY 6A TYA Y 1 TY A DIR APP
EACH FOOT EACH EACH EACH
[T STA 1914+77.98 TO STA 1915+27.98 1 1 SHOULDER SCHEDULE RAISED REFLECTIVE PAVEMENT MARKING SCHEDULE
LT STA 1915+27.98 TO STA 1916+27.98 100 2
LT STA 1916+27.98 T0 STA 1916+59.23 1 BIT CONC BIT CONC BIT CONC RAISED REFL | RAISED REFL
SHLD, 9" SHLD, 9 SHLD, 9 REMOVAL | BI-DIR YEL
LT STA 1917+3L48 T0 STA 1917462.73 1 LOCATION W=3'-6" w=6’ W=6' TO 8'-1" LOCATION EACH EACH
LT STA 1917462.73_T0_STA 1918+62.73 100 z SQ YD SQ_YD SQ_YD STA 1914+50.00 10 STA 1916497.53 3 3
LT STA 1918+462.73 T0 STA 1919+2.73 1 1 LT STA 1914+50.00 TO STA 1914+77.98 10.9 BR_OMISSION STA 1916+97.53 T0 STA 1917436.09
LT STA 1914+77.98 TO STA 1915+27.98 3914 STA 1917436.09 70 STA 1919+60.00 3 3
RT STA 1915+20.90 T0 STA 1915+70.90 1 1 LT STA 1915+27.98 TO STA 1916+59.23 87.5 TOTALS 5 3
RT STA 1915+70.90 TO STA 1916+70.90 100 z
RT STA 1916+70.90 10 STA 1917+02.15 i RT STA 1915+10,00 T0 STA 1915+20.90 4.2
RT STA 1915+20.90 TO STA 1915+70.90 39.1
RT STA 1917+74.41 TO STA 1918+05.66 1 RT_STA 1915+70.90 TO STA 1917+02.15 87.5
RT STA 1918+05.66 TO STA 1919+05.66 100 2
RT STA 1919+05.66 TO STA 1919+55.66 1 1 [T STA 191743148 TO STA 1918+62.73 875 PAINT PAVEMENT MARKING SCHEDULE
TOTALS 7 700 7] 8 7] LT STA 1918+62.713 T0 STA 1319+12.73 39.0
LT STA 1919712.73 TO STA 1919+50.00 145 6" 7
YELLOW WHITE
RT STA 1917+74.4L T0 STA 1919405.66 87.5 LOCATION LENGTH SKIP-DASH|  SOLID
RT STA 1919+05.66 TO STA 1919+55.66 39.1 FOOT FOOT
SUBTOTAL 29.6 350 156.4 STA 1913+46.50 10 STA 191649753 351.03 88.0 702.0
SHORT TERM PAVEMENT MARKING SCHEDULE TOTAL 536 BR_OMISSION STA 1916+97.53 T0 STA 1917+36.08 38.56 10.0 77.0
STA 1917+36.09 T0 STA 192140150 365.41 31.0 73L.0
LENGTH | SHORT TERM TOTALS 755.0 189.0 1510.0
DESCRIPTION LOCATION oot FooT
27 SKIP-DASH CENTERLINE | STA 1913+46.50 10 STA 1921+01,50 755 755
TEMPORARY EDGE LINES | STA 1913446.50 10 STA 1921+01.50 755 121
TOTAL 197
SUMMARY OF EARTHWORK
EARTHWORK BALANCE
EARTH | EMBANKMENT | FILL x 1.3 | WASTE WASTE () OR
WORK ZONE PAVEMENT MARKING REMOVAL SCHEDULE LOCATION EXCAVATION (BORROW) SHORTAGE (=)
c0 YD CU YD @ CUYD _[CU YD @ CU YD
LENGTH | REMOVAL STA 1914+00.00 T0 STA 1315+00.00 2.4 10 13 (8.60) -8.60
DESCRIPTION LOCATION FOOT SQ FT STA 1915+00.00 T0 STA 1916+00.00 16.5 5.7 17.81 3D ~9.91
STOP_BAR STA 1913+46.50 26.00 STA 1916+00.00_TO _STA 1916+97.53 235 7.2 9.36 14.14 4.23
STOP_BAR STA 1921+01.50 26.00 BR_OMISSION STA 1916+97.53 T0 STA 1917+36.09
TEMPORARY EDGE LINES | STA 1913+46.50 TO STA 192140150 STAGE I 755 20.17 STA 1917+36.09 70 STA 1918+00.00 15.0 8.3 16.79 431 854
TEMPORARY EDGE LINES | STA 1913+46.50 TO STA 1921401,50 STAGE I 755 20.17 STA 1918+00.00 TO STA 1919+00.00 18.7 35.4 46.02 (Z7.32) -18.78
CENTERLINE STA 1913+46.50 TO STA 1914%50.00 (BETWEEN STOP BAR & MILLED SURF) | 103.5 3.45 STA 1918+00.00 TO STA 1320+60.00 6.9 28.9 37.51 (30.67) ~49.45
CENTERLINE STA 1919+60.00 TO STA 192140150 (BETWEEN MILLED SURF & STOP BAR) 1415 2.72 TOTALS 85 104 135 @9) ~39.25
TOTAL 100.51
NOTES
1-NO SHRINKAGE FACTOR APPLIED TO THE EMBANKMENT QUANTITY
2-A 30% EXPANSION FACTOR WAS USED IN COMPUTING BORROW GUANTITY
3-TOP SOIL NOT COMPUTED-WILL BE INCIDENTAL TO FURNISHED EXCAVATION
SEEDING SCHEDULE 4-NO PAYMENT WILL BE ALLOWED FOR OVERHAUL
5-EXCAVATION REQUIRED FOR BITUMINOUS SHOULDERS, AGGREGATE SHOULDER, AND
T eecom | NITROGEN | PROSPHORGUS | POTASSION | WULCH TEVPORARY EROSTON FOR GUARDRAIL INSTALLATION IS MEASURED AND PAID FOR AS EARTH EXCAVATION
LOCATION CLrSS 3 | cLASS 5 | FERTILIZER | FERTILIZER | FERTILIZER | METHOD EROSION CONTROL
NUTRIENTS | NUTRIENTS | NUTRIENTS 2 | CONTROL SEEDING | BLANKET
G FT | ACRES T8s TBs T8s CRES S SR PAVEMENT MARKING REMOVAL SCHEDULE
LT STA 1914+00.00 70 STA 1915+00.00 42150 |_0.010 0.9 0.9 0.3 0.010 0.968 46.833 T e
LT STA 1915+00.00 TO STA 1916+00.00 555.00 | 0.013 L1 1.1 1.1 0.013 1274 61667 DESCRIPTION LOCATION T REQOI_YT’-
LT STA 1916+00.00 TO STA 1916+48.00 96.24 | 0.002 0.2 0.2 0.2 0.002 0.221 10.693 TR ST TS TIe 00 STA 19590050 22 20 1
LT STA 1948+00.00 T0 STA 1916+97.53 66.37 |_0.002 0.1 0.1 0.1 0.002 0.152 7.374 S LTNES ) ST HC R To ST Tesirorse =
BR OMISSION STA 1916+97.53 10 STA 1917+36.09 TOTAL ) - 0
LT STA 1917+36.09 TO STA 1918+00.00 162.97 0.004 0.3 0.3 0.3 0.004 0.374 18.108 541
LT STA 1918+00.00 TO STA 1919+00.00 561,50 | 0.013 1.2 1.2 1.2 0.013 1,289 62.389
LT STA 1919+00.00 10 STA 1920+00.00 434.00 | 0.010 0.9 0.9 0.9 0.010 0.996 48.222
REVISIONS
RT STA 1915+00.00 T0 STA 1916+00.00 322.50 | _0.007 0.7 0.7 0.7 0.007 0.740 35.833 NAME ILLINOIS DEPARTMENT OF TRANSPORTATION
RT STA 1916+00.00 TO STA 1916+97.53 629.07 0.014 1.3 1.3 1.3 0.014 1.444 69.897
BR OMISSION STA 1916+97.53 T0 STA 1917+36.09 SCHEDULE OF QUANTITIES
RT STA 1917+36.03 TO STA 1917+82.00 75.29 | 0,002 0.2 0.2 0.2 0.002 0,173 5.366 IL ROUTE 9 OVER MONEY CREEK
RT STA 1917+82.00 TO STA 1918+00.00 77.31 | 0.002 0.2 0.2 0.2 0.002 0471 8.590 COOMBE-BLOXDORF P.C. FAP RT 693, SECTION 22 BR
RT STA 1918+00.00 TO STA 1919+00.00 §68.00 |_0.020 1.8 1.8 1.8 0.020 1,993 96.444 . MC LEAN COUNTY
RT STA 1919+00.00 TO STA 1920+00.00 520.50 | 0.012 LI L1 1.1 0.012 1.195 57,833 Engineers / Land Surveyors
TOTALS 4790.25 | * 0.25 5.9 9.9 9.9 [* 0.55 11.0 532.3 Springfield, Illinois
+TOTALS ARE ROUNDED UP TO MINIMUM VALUE SHOWN IN BDE FIG. 64-1A Design Firm License No.184-002703 SCALE: DRAWN BY CFC / TFG
DATE CHECKED BY MCB




